

**PORT OF BEAUMONT
BEAUMONT, TEXAS**

ADDENDUM NO. 3

FOR

PUZZLE SWITCH FABRICATION PROJECT

PREPARED BY:

**LANIER AND ASSOCIATES
CONSULTING ENGINEERS, INC.
595 ORLEANS ST. SUITE 600
BEAUMONT, TX 77701**

(409) 212-1051

L&A PROJECT NUMBER 10134-1

POB PROJECT NUMBER 00044

AUGUST 17, 2020

ADDENDUM NO. 3

Bids scheduled to be opened at 2:00 p.m. (CST) on Thursday, August 27, 2020.
--

This Addendum is hereby made a part of the project documents to the same extent as though it were originally included therein. Receipt of this Addendum must be acknowledged in the space provided below and in the space provided on the Bid Form.

CLARIFICATIONS TO GENERAL QUESTIONS

This section of Addendum No. 3 is to provide clarifications and to respond to questions raised by contractors and vendors regarding the Bid Documents and scope of work.

Question #1: Can a 1 week extension to the Bidders' Questions Cutoff deadline be granted?

Answer: No, an extension will not be granted. The cutoff for Bidders' questions was 2:00pm Thursday, August 13th.

Question #2: Can a 1 week extension to the bid deadline be granted?

Answer: Yes, a (7) seven day extension will be granted. The bid opening will be delayed until 2:00pm Thursday, August 27th.

The Port will not decide on awarding this contract until after it is presented to the Port's Board of Commissioner's at their meeting on September 28, 2020. For this reason, we are asking that all bidders agree to guarantee their bid for forty (40) days.

END OF ADDENDUM NO. 3

Please sign below and email back a copy to Brandon Bergeron at the Port of Beaumont to verify you have received this Addendum. If you should have any questions please contact Chase McGuire at (409) 212-1051.

Email: bmb@pobtx.com

CONTRACTOR: _____

NAME: _____

DATE: _____